

TERMS OF REFERENCE

TABLE OF CONTENTS

PART	HEADING	PAGE NUMBER		
I	INTRODUCTION	1	of	24
II	PROJECT DESCRIPTION	1	of	24
III	DEFINITION OF TERMS	2	of	24
IV	DUTIES AND RESPONSIBILITIES OF THE PROJECT MANAGEMENT CONSULTANT	4	of	24
V	SCOPE OF SERVICES BY PHASE	6	of	24
A	Project Analysis Phase	6	of	24
B	Procurement Phase	7	of	24
C	Planning Phase	8	of	24
D	Design Phase	9	of	24
E	Construction Phase	11	of	24
F	Post-Construction Phase	15	of	24
VI	SCOPE OF SERVICES BY CATEGORY	16	of	24
A	Project Documentation	16	of	24
B	Contracting and Purchasing	17	of	24
C	Project Team Leadership	17	of	24
D	Financial Management	17	of	24
E	Schedule Management	18	of	24
F	Decision Support	18	of	24
G	Construction Administration and Quality Assurance	18	of	24
H	Project Coordination	18	of	24
I	Health and Safety	19	of	24
VII	PROJECT MANAGEMENT PERSONNEL	19	of	24
VIII	FEES AND EXPENSES	22	of	24
IX	TIME FRAME	22	of	24
X	SELECTION OF PROJECT MANAGEMENT SERVICES CONSULTANT	23	of	24
XI	DISCLOSURE OF RELATIONS	23	of	24
XII	RESERVATION CLAUSE	23	of	24

END OF TABLE OF CONTENTS

Read and accepted as part of the Contract:

Bidder/Contractor