INSTALLATION OF CEILING OF THE ADMINISTRATION BUILDING ATRIUM

University of the Philippines Mindanao Mintal, Tugbog, Davao City

CUEET MARKE - DETAIL	LED DDIOE COTINATE		Tugbog, Davao Oi			
	LED PRICE ESTIMATE				I	
PROJECT					2 "	11.14
TEM NO.					Quantity	Unit
NAME OF BOQ ITEM						
MATERIALS COST	1		1			
Name	Specification Dimension	Quantity	Unit	Unit Price	Amount	Unit Price Component
CLID TOTAL A						
SUB TOTAL A EQUIPMENT COST			1			1
EQUIPMENT COST	Capacity HP		1			Unit Price
Name / Model	Prod Rate	No. of Units	No. of Days/Hrs	Daily/Hourly Rate	Amount	Component
SUB TOTAL B						
LABOR COST						
Designation	Prod Rate	Numbers	No of days/hrs	Daily/Hourly Rate	Amount	Unit Price Component
SUB TOTAL C						
SOB TOTAL O						
TOTAL DIRECT COST D = A+B+C						
Work days to complete						
Overhead/ Contingend	cy/ Profit/ Mark-Up					
Calendar day to						
complete	OCM		E ¹		F = D*E ¹	
	Customs Duties (if applicable)		E ²	%	$G = A*E^2$	
	PROFIT		E ³	%	H = D*E ³	
	Total Compulsory Items				I = F+G+H	
	VAT		E ⁴	%	J= (D+I) * E ⁴	
	Total Indirect Cost				K= I+J	
			_			
Signature	Total Cost of Item				L= D+K	
	Unit Cost of Item				M= L/Q	

^{*} Please fill-in gray areas and extra sheet may be used as necessary.