

Item No.	Description	Unit	Quantity	Delivered, Weeks/Months
1	Branded GNSS Survey Equipment with Portable Echosounder (single beam) Approved Budget: P2,100,000.00	Set	One (1)	30-45 calendar days
2	Dual Frequency (RTK) Survey Grade GPS Approved Budget: P800,000.00	Unit	Two (2)	30 calendar days
3	USB4000-VIS-NIR-ES Miniature Fiber Optic Spectrometer Approved Budget: P1,300,000.00	Set	One (1)	30-45 calendar days
4	Workstations Approved Budget: P1,320,000.00	Unit	Six (6)	30-45 calendar days
5	Branded Total Station Approved Budget: P250,000.00	Unit	One (1)	30 calendar days
6	Handheld GPS Approved Budget: P280,000.00	Unit	Four (4)	30-45 calendar days
7	Laptop (Field Type) Approved Budget: P200,000.00	Unit	One (1)	30-45 calendar days
8	Full Rugged Outdoor Laptop Approved Budget: P500,000.00	Unit	Two (2)	30 calendar days
9	Personal Computers with Accessories Approved Budget: P120,000.00	Unit	Two (2)	30-45 calendar days
10	Desktop Computer Approved Budget: P55,000.00	Unit	One (1)	30 calendar days
11	Laptop Computer Approved Budget: P60,000.00	Unit	One (1)	30 calendar days
12	Branded Desktop Computers Approved Budget: P240,000.00	Unit	Three (3)	30 calendar days
13	UPS 10 KVA/7000W Approved Budget: P180,000.00	Unit	One (1)	30-45 calendar days
14	UPS 720 Watts / 1200 VA Approved Budget: P180,000.00	Unit	Eight (8)	30-45 calendar days